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IME SYSTEM SERVICES RFP AMENDMENT 5

WHEREAS the Department has determined it is necessary to amend RFP MED-12-001,
THEREFORE RFP MED-12-001 is amended as follows:

New text (if any) is in boldface font. Deleted text (if any) has a strike-through line in it.

Amendment 5

Section

Revision Description

10.5.1

Cost proposal points for each set of system services are-allocated-and-determined as
follows:

Factor Percentage of Points
Implementation-costs 2,000
Eived Prico.C ) 2000
Total 5,000

Bidder’s Cost = Implementation Cost + Base Operational Cost + Extension
Operational Cost. Optional Services Costs are NOT included in Cost Scoring

The bidder with the lowest price will receive the maximum points of 5,000.

To calculate every other bidder’s score (other than the bidder who received the
maximum points) for each Cost Proposal will be divided into the corresponding value
of the lowest bidder and then multiplied by the maximum points. The formula for each
is expressed as follows:

Bidder’s cost score = (lowest cost/bidder cost) x maximum points

10.9

The Department may request a subsequent best and final offer from those bidders
that have demonstrated to the evaluation committee their ability to satisfy the

requwements of the RFP. Aptheend—eﬁeaehmkpﬁesemanen—m&presemmg—b@der
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2.1

2.1 Procurement Timetable

Key Procurement Task

Date

Issue System Services Request For Information (RFI)

February 21, 2011

Vendor Demonstration Day(s)

March 15-16, 2011

System Services RFI comments due

March 22, 2011

Review and Finalize System Services RFP for CMS approval

March 22, 2011

System Services RFP to CMS for approval

March 29, 2011 — May 27, 2011

Notice of intent to issue System Services RFP

April 08, 2011

Issue System Services RFP

June 06, 2011

Letter of intent to bid requested

June 07, 2011 - July 13, 2011

Bidders’ questions due

June 07, 2011 - July 13, 2011

Bidders’ Conference

June 21, 2011

Written responses to bidders’ questions

July 27, 2011

Bidder’s clarifications to Department responses

August 3, 2011 (3:00 pm CT)

Department clarification responses

August 12, 2011

Closing date for receipt of bid proposals and amendments

September 16, 2011 (3:00 pm CT)

Systems Services RFP Evaluation {technical-cost-and
financial viabil

September 19, 2011 — Octeber November
2621, 2011

Oral presentations

October 31, 2011 — November 04, 2011

Best and final offers requested

November 10, 2011

Best and final offers due {ifrequested)

November 4015, 2011

Recommendations to Medicaid Director

November 4622, 2011

CMS evaluations and intent to award approvals

November 4723, 2011 — December 16, 2011

Notice of intent to award to successful bidders

December 21, 2011

Completion of contract negotiations and execution of the
contract

January 03, 2012 — January 10, 2012

CMS contract approval

January 11, 2012

Design, Development and Implementation (DDI)

February 01, 2012 — September 30, 2014 (32
months)

Begin Operations

October 01, 2014




